

**ATTACHMENT A**  
**PRICE SCHEDULE**  
**FOR ZONES 1-3**

**FIRM:** \_\_\_\_\_

**IFB NO.: 2023-FC-19**  
**ADA Bus Stop Improvements Phase VII - Zones 1-3**

Instructions:

- (1) Refer to “General Instructions”, “Technical Specifications”, and “Construction Drawings” and quote your best price for each zone.
- (2) Bidders must provide prices for all items in each zone.
- (3) Unit Prices must be entered in the Price Schedule, and in the case of discrepancy between the unit price and the total price, the unit price will be presumed to be correct. The Total Price and the Total Base Bid Price fields are locked and will automatically populate the totals.
- (4) Submit one Price Schedule. On the outside of your sealed bid address your envelope with the information as noted in the “Submission of Bids” section in the IFB or submit your bid electronically to [procurement@ccrta.org](mailto:procurement@ccrta.org) prior to the deadline.

The undersigned BIDDER proposes and agrees, if this Bid is accepted, to contract with the CCRTA to furnish all work in accordance with the specifications and drawings for this IFB, according to the following unit prices:

FIRM: \_\_\_\_\_

**PRICE SCHEDULE - ZONE 1**

---

**1. 3,502 SF**                      **NEW CONCRETE SHELTER PAD**, (including excavation, backfill, bedding, expansion joints, beams, dowels, and reinforcement), as shown on the plans and as outlined in the specifications, complete in place.

\$ \_\_\_\_\_  
Unit Price (Figures)

\$ \_\_\_\_\_  
Total Price (Figures)

**2. 1,589 SF**                      **NEW SIDEWALK SECTION**, (including excavation, backfill, bedding, dowels, and reinforcement), as shown on the plans and as outlined in the specifications, complete in place.

\$ \_\_\_\_\_  
Unit Price (Figures)

\$ \_\_\_\_\_  
Total Price (Figures)

**3. 60 SF**                      **CONCRETE SIDEWALK WITH 18" PERIMETER BEAM (PAT SHUTTER ST. BUS STOP)**, (including excavation, backfill, bedding, dowels, reinforcement and grate inlet protection), as shown on the plans and as outlined in the specifications, complete in place.

\$ \_\_\_\_\_  
Unit Price (Figures)

\$ \_\_\_\_\_  
Total Price (Figures)

4. 5 LF

**NEW CURB & GUTTER**, (including backfill, bedding, expansion joints, dowels, and reinforcement), as shown on the plans and as outlined in the specifications, complete in place.

\$ \_\_\_\_\_  
Unit Price (Figures)

\$ \_\_\_\_\_  
Total Price (Figures)

5. 2,014 SF

**DEMOLITION OF EXISTING SIDEWALK**, (including demolition and removal of existing sidewalk protection of the public), as shown on the plans and as outlined in the specifications, complete in place.

\$ \_\_\_\_\_  
Unit Price (Figures)

\$ \_\_\_\_\_  
Total Price (Figures)

6. 5 LF

**DEMOLITION OF EXISTING CURB & GUTTER**, (including demolition and removal, protection of the public), as shown on the plans and as outlined in the specifications, complete in place.

\$ \_\_\_\_\_  
Unit Price (Figures)

\$ \_\_\_\_\_  
Total Price (Figures)

7. 90 LF

**DEMOLITION OF EXISTING HEADER CURB (6" OR 12")**, (including demolition and removal, protection of the public), as shown on the plans and as outlined in the specifications, complete in place.

\$ \_\_\_\_\_  
Unit Price (Figures)

\$ \_\_\_\_\_  
Total Price (Figures)

8. 107 LF **SAW CUT CONCRETE PAVEMENT (FULL DEPTH),**  
as shown on the plans and as outlined in the  
specifications, complete in place.

\$ \_\_\_\_\_  
Unit Price (Figures)

\$ \_\_\_\_\_  
Total Price (Figures)

9. 106 LF **SAW CUT ASPHALT PAVEMENT (FULL DEPTH)**  
**(PAT SHUTTER ST. BUS STOP),** as shown on the  
plans and as outline in the specifications, complete in  
place.

\$ \_\_\_\_\_  
Unit Price (Figures)

\$ \_\_\_\_\_  
Total Price (Figures)

10. 204 SF **ASPHALT PAVEMENT REPAIR (PAT SHUTTER ST.**  
**BUS STOP),** (including, HMAC, base material, etc.,) as  
shown on the plans and as outlined in the  
specifications, complete in place.

\$ \_\_\_\_\_  
Unit Price (Figures)

\$ \_\_\_\_\_  
Total Price (Figures)

11. 155 LF **6" HEADER CURB,** (including excavation, backfill,  
bedding, expansion joints, dowels, and reinforcement),  
as shown on the plans and as outlined in the  
specifications, complete in place.

\$ \_\_\_\_\_  
Unit Price (Figures)

\$ \_\_\_\_\_  
Total Price (Figures)

**12. 99 LF 12" HEADER CURB**, (including excavation, backfill, bedding, expansion joints, dowels, and reinforcement), as shown on the plans and as outlined in the specifications, complete in place.

\$ \_\_\_\_\_  
Unit Price (Figures)

\$ \_\_\_\_\_  
Total Price (Figures)

**13. 29 LF SIDEWALK RETAINING CURB (PAT SHUTTER ST. BUS STOP)**, (including backfill, bedding, expansion joints, dowels, and reinforcement), as shown on the plans and as outlined in the specifications, complete in place.

\$ \_\_\_\_\_  
Unit Price (Figures)

\$ \_\_\_\_\_  
Total Price (Figures)

**14. 1 EA RELOCATE EXISTING BUS STOP SIGN**, as shown. on the plans, complete in place.

\$ \_\_\_\_\_  
Unit Price (Figures)

\$ \_\_\_\_\_  
Total Price (Figures)

**15. 675 LF BUS STOP STRIPING**, as shown on the plans and as outlined in the specifications, complete in place.

\$ \_\_\_\_\_  
Unit Price (Figures)

\$ \_\_\_\_\_  
Total Price (Figures)

16. 14 EA

**TRAFFIC CONTROL PLAN PREPARATION**, as shown on the plans and as outlined in the specifications, complete in place.

\$ \_\_\_\_\_  
Unit Price (Figures)

\$ \_\_\_\_\_  
Total Price (Figures)

17. 14 EA

**TRAFFIC CONTROL PLAN IMPLEMENTATION**, as shown on the plans and as outlined in the specifications, complete in place.

\$ \_\_\_\_\_  
Unit Price (Figures)

\$ \_\_\_\_\_  
Total Price (Figures)

18. 1 LS

**BETTERMENT AND PERMIT FUND ALLOWANCE**, as outlined in the specifications.

\$ 10,000  
Unit Price (Figures)

\$ 10,000  
Total Price (Figures)

FIRM: \_\_\_\_\_

**ZONE 1**

**TOTAL BASE BID PRICE, Items 1 through 18**

\$ \_\_\_\_\_  
Total Price (In Figures)

**A PERIOD OF 60 CALENDAR DAYS WILL BE PROVIDED TO OBTAIN ALL THE REQUIRED CITY PERMITS AT THE ENGINEERING TRAFFIC DIVISION. THE BIDDER AGREES TO COMPLETE ALL CONSTRUCTION WORK WITHIN 90 CALENDAR DAYS, AFTER RECEIVING THE CITY PERMITS AND THE NOTICE TO PROCEED. THE BIDDER SHALL COMPLETE ALL WORK WITHIN 150 CALENDAR DAYS, WHICH INCLUDES THE PERMITTING PERIOD OF 60 DAYS AND THE 90 CALENDAR DAYS FOR CONSTRUCTION.**

**Authorized Signatory:**

\_\_\_\_\_  
Signature

\_\_\_\_\_  
Printed Name

\_\_\_\_\_  
Title

\_\_\_\_\_  
Date

The undersigned BIDDER proposes and agrees, if this Bid is accepted, to contract with the Owner to furnish all work in accordance with the attached specification and drawing, according to the following unit prices:



FIRM: \_\_\_\_\_

**PRICE SCHEDULE - ZONE 2**

---

**1. 8,434 SF**                      **NEW CONCRETE SHELTER PAD**, (including excavation, backfill, bedding, expansion joints, beams dowels, and reinforcement), as shown on the plans and as outlined in the specifications, complete in place.

\$ \_\_\_\_\_  
Unit Price (Figures)

\$ \_\_\_\_\_  
Total Price (Figures)

**2. 1,318 SF**                      **NEW SIDEWALK SECTION**, (including excavation, backfill, bedding, dowels, and reinforcement), as shown on the plans and as outlined in the specifications, complete in place.

\$ \_\_\_\_\_  
Unit Price (Figures)

\$ \_\_\_\_\_  
Total Price (Figures)

**3. 4,791 SF**                      **DEMOLITION OF EXISTING SIDEWALK**, (including demolition and removal of existing sidewalk protection of the public), as shown on the plans and as outlined in the specifications, complete in place.

\$ \_\_\_\_\_  
Unit Price (Figures)

\$ \_\_\_\_\_  
Total Price (Figures)

4. 40 LF

**DEMOLITION OF EXISTING HEADER CURB (6" OR 12")**, (including demolition and removal, protection of the public), as shown on the plans and as outlined in the specifications, complete in place.

\$ \_\_\_\_\_  
Unit Price (Figures)

\$ \_\_\_\_\_  
Total Price (Figures)

5. 243 LF

**SAWCUT CONCRETE PAVEMENT (FULL DEPTH)**, as shown on the plans and as outlined in the specifications, complete in place.

\$ \_\_\_\_\_  
Unit Price (Figures)

\$ \_\_\_\_\_  
Total Price (Figures)

6. 728 LF

**6" HEADER CURB**, (including excavation, backfill, bedding, expansion joints, dowels, and reinforcement), as shown on the plans and as outlined in the specifications, complete in place.

\$ \_\_\_\_\_  
Unit Price (Figures)

\$ \_\_\_\_\_  
Total Price (Figures)

7. 88 LF

**12" HEADER CURB**, (including excavation, backfill, bedding, expansion joints, dowels and reinforcement), as shown on the plans and as outlined in the specifications, complete in place.

\$ \_\_\_\_\_  
Unit Price (Figures)

\$ \_\_\_\_\_  
Total Price (Figures)

8. 9 EA

**RELOCATE EXISTING BUS STOP OF SPEED SIGN**, as shown on the plans, complete in place.

\$ \_\_\_\_\_  
Unit Price (Figures)

\$ \_\_\_\_\_  
Total Price (Figures)

9. 1,616 LF

**BUS STOP STRIPING**, as shown on the plans and as outlined in the specifications, complete in place.

\$ \_\_\_\_\_  
Unit Price (Figures)

\$ \_\_\_\_\_  
Total Price (Figures)

10. 27 EA

**TRAFFIC CONTROL PLAN PREPARATION**, as shown on the plans and as outlined in the specifications, complete in place.

\$ \_\_\_\_\_  
Unit Price (Figures)

\$ \_\_\_\_\_  
Total Price (Figures)

11. 27 EA

**TRAFFIC CONTROL PLAN IMPLEMENTATION**, as shown on the plans and as outlined in the specifications, complete in place.

\$ \_\_\_\_\_  
Unit Price (Figures)

\$ \_\_\_\_\_  
Total Price (Figures)

12. 1 LS

**BETTERMENT AND PERMIT FUND ALLOWANCE**, as outlined in the specifications.

\$ **15,000** \_\_\_\_\_  
Unit Price (Figures)

\$ **15,000** \_\_\_\_\_  
Total Price (Figures)

FIRM: \_\_\_\_\_

**ZONE 2**

**TOTAL BASE BID PRICE, Items 1 through 12**

\$ \_\_\_\_\_  
Total Price (In Figures)

**A PERIOD OF 60 CALENDAR DAYS WILL BE PROVIDED TO OBTAIN ALL THE REQUIRED CITY PERMITS AT THE ENGINEERING TRAFFIC DIVISION. THE BIDDER AGREES TO COMPLETE ALL CONSTRUCTION WORK WITHIN 90 CALENDAR DAYS, AFTER RECEIVING THE CITY PERMITS AND THE NOTICE TO PROCEED. THE BIDDER SHALL COMPLETE ALL WORK WITHIN 150 CALENDAR DAYS, WHICH INCLUDES THE PERMITTING PERIOD OF 60 DAYS AND THE 90 CALENDAR DAYS FOR CONSTRUCTION.**

**Authorized Signatory:**

\_\_\_\_\_  
Signature

\_\_\_\_\_  
Printed Name

\_\_\_\_\_  
Title

\_\_\_\_\_  
Date

The undersigned BIDDER proposes and agrees, if this Bid is accepted, to contract with the Owner to furnish all work in accordance with the attached specification and drawing, according to the following unit prices:

FIRM: \_\_\_\_\_

**PRICE SCHEDULE - ZONE 3**

---

**1. 2,979 SF NEW CONCRETE SHELTER PAD, (including excavation, backfill, bedding, expansion joints, beams, dowels, and reinforcement), as shown on the plans and as outlined in the specifications, complete in place.**

\$ \_\_\_\_\_  
Unit Price (Figures)

\$ \_\_\_\_\_  
Total Price (Figures)

**2. 1,003 SF NEW SIDEWALK SECTION, (including excavation, backfill, bedding, dowels, and reinforcement), as shown on the plans and as outlined in the specifications, complete in place.**

\$ \_\_\_\_\_  
Unit Price (Figures)

\$ \_\_\_\_\_  
Total Price (Figures)

**3. 2,342 SF DEMOLITION OF EXISTING SIDEWALK, (including demolition and removal of existing sidewalk protection of the public), as shown on the plans and as outlined in the specifications, complete in place.**

\$ \_\_\_\_\_  
Unit Price (Figures)

\$ \_\_\_\_\_  
Total Price (Figures)

4. 160 LF

**SAW CUT CONCRETE PAVEMENT (FULL DEPTH)**, as shown on the plans and as outlined in the specifications, complete in place.

\$ \_\_\_\_\_  
Unit Price (Figures)

\$ \_\_\_\_\_  
Total Price (Figures)

5. 27 LF

**6" HEADER CURB**, (including excavation, backfill, bedding, expansion joints, dowels, and reinforcement), as shown on the plans and as outlined in the specifications, complete in place.

\$ \_\_\_\_\_  
Unit Price (Figures)

\$ \_\_\_\_\_  
Total Price (Figures)

6. 12 EA

**RELOCATE EXISTING BUS STOP OR SPEED SIGN**, as shown on the plans, complete in place.

\$ \_\_\_\_\_  
Unit Price (Figures)

\$ \_\_\_\_\_  
Total Price (Figures)



7. 770 LF

**BUS STOP STRIPING**, as shown on the plans and as outlined in the specifications, complete in place.

\$ \_\_\_\_\_  
Unit Price (Figures)

\$ \_\_\_\_\_  
Total Price (Figures)

8. 16 EA

**TRAFFIC CONTROL PLAN PREPARATION**, as shown on the plans and as outlined in the specifications, complete in place.

\$ \_\_\_\_\_  
Unit Price (Figures)

\$ \_\_\_\_\_  
Total Price (Figures)

9. 16 EA

**TRAFFIC CONTROL PLAN IMPLEMENTATION**, as shown on the plans and as outlined in the specifications, complete in place.

\$ \_\_\_\_\_  
Unit Price (Figures)

\$ \_\_\_\_\_  
Total Price (Figures)

10. 1 LS

**BETTERMENT AND PERMIT FUND ALLOWANCE**, as outlined in the specifications, complete in place.

\$ **10,000** \_\_\_\_\_  
Unit Price (Figures)

\$ **10,000** \_\_\_\_\_  
Total Price (Figures)

**PRICE SCEHDULE ZONE 3**

**TOTAL BASE BID PRICE, Items 1 through 10**

\$ \_\_\_\_\_  
Total Price (In Figures)

**A PERIOD OF 60 CALENDAR DAYS WILL BE PROVIDED TO OBTAIN ALL THE REQUIRED CITY PERMITS AT THE ENGINEERING TRAFFIC DIVISION. THE BIDDER AGREES TO COMPLETE ALL CONSTRUCTION WORK WITHIN 90 CALENDAR DAYS, AFTER RECEIVING THE CITY PERMITS AND THE NOTICE TO PROCEED. THE BIDDER SHALL COMPLETE ALL WORK WITHIN 150 CALENDAR DAYS, WHICH INCLUDES THE PERMITTING PERIOD OF 60 DAYS AND THE 90 CALENDAR DAYS FOR CONSTRUCTION.**

**Authorized Signatory:**

\_\_\_\_\_  
Signature

\_\_\_\_\_  
Printed Name

\_\_\_\_\_  
Title

\_\_\_\_\_  
Date