



ADDENDUM NO. 2

REQUEST FOR PROPOSAL FOR BUS STOP CLEANING SERVICES

RFP NO.: 2021-S-20

Date Issued: December 30, 2021

INSTRUCTIONS:

- (1) PROPOSER is required to comply with this Addendum No. 2.
- (2) This Addendum No. 2 becomes a part of this Request for Proposal.
- (3) **PROPOSER is required to acknowledge this Addendum No. 2 in the proper place on the Certification and Statement of Qualifications form.**
- (4) For additional information, please contact Christina Perez, Director of Procurement/Grants, or Sherrié Clay, Procurement Specialist, at (361) 289-2712.

This Addendum No. 2 is issued to make the following changes and clarifications on RFP No. 2021-S-20:

1. The CCRTA's response to Request for Information submitted by A Plus Janitorial and Mowing Services is below:

APPENDIX H

REQUEST FOR INFORMATION/EXCEPTIONS/APPROVED EQUALS REQUEST

(Please submit **one** form for **each** Request for Information/exception/approved equal)

Page: 1

PROPOSER: A Plus Janitorial and Mowing Services

PROJECT: RFP No. 2021-S-20

PAGE: PARAGRAPH: SUBJECT: Value of current contract

Request: What is the value of the current contract for the bus stop cleaning services?

Hilario O. Ortega

Signature

FOR CCRTA USE

Approved: Disapproved: Clarification: X

Response: The value of the current contract for the bus stop cleaning services is \$405,927.

Sharon Montez

Chief Executive Officer/Designee

APPENDIX H

REQUEST FOR INFORMATION/EXCEPTIONS/APPROVED EQUALS REQUEST

(Please submit one form for each Request for Information/exception/approved equal)

Page: 2

PROPOSER: A Plus Janitorial and Mowing Services

PROJECT: RFP No. 2021-S-20

PAGE: PARAGRAPH: SUBJECT: Size of current crew

Request: How many crew members work on the bus stop contract currently?

Hilario O. Ortega
Signature

FOR CCRTA USE

Approved: Disapproved: Clarification: X

Response: The CCRTA does not have that information. The CCRTA does not tell a Contractor how to complete the task(s) but states, through the scope of work, what is the expected outcome of the contract.

Sharon Montez
Chief Executive Officer/Designee